

	Electronics Corporation of Tamil Nadu Limited
Tender	
	Selection of System Integrator for Supply, Design, Development, Implementation and Maintenance of CCTNS 2.0
	Tender Ref. ELCOT/PROC/OT/33384/CCTNS 2.0 (SCRB)/ 2020-21
	Corrigendum No. 5 to the Tender Document

CORRIGENDUM TO THE TENDER DOCUMENT

The following Corrigendum to the Tender Document is hereby issued:-

S.No	Title of the Clause	Existing Clause	To be read as
1	Volume 2 - Page No. 201 - Section No. 6.2.10 – List of Hardware, DC/DRC, Site Preparation Items	<p>Phase Definition:</p> <p>Phase 1 Phase 1 will consist of procurement, delivery and commissioning of desktop computers and UPS units in batches, i.e., with every police station having a capacity and sanction for 4 desktop computers, 2 will be supplied in Phase 1 and the remaining in Phase 3. Similar rollout plan for UPS. Detailed rollout plan has been described in Section 6.2.11</p> <p>Phase 2 Phase 2 will consist of supply, delivery and commissioning of new servers at the state Datacenter for use by the CCTNS 2.0 project. Detailed specification of the servers has been mentioned in Section 7 of Volume 1 of RFP</p> <p>Phase 3 Phase 3 procurement, delivery and commissioning will entail desktop computers, UPS units, printers, inverters and external HDDs across all stations and other offices as mentioned in the rollout plan in Section 6.2.11</p> <p>In accordance with the above, and SLA, payment and project milestones, 3 different work orders will be issued by SCRB to the SI in a phased manner.</p>	<p>Phase Definition:</p> <p>Phase 1 & Phase 2 delivery schedule Phase 1 of the project has merged into phase 2 as a single phase. All the components of phase 1 & 2 shall be deployed in phase 1 (Year 1 of the project). The payment terms for this merged phase shall be as per the terms mentioned under phase 1 of 9.2.1 Hardware Payment Schedule.</p> <p>Phase 3 of the project will commence from year 2.</p>
2	Volume 3 - Page No. 118 - Section No. 3.4.2 – Software Payment Schedule	<p>Note:</p> <p>1. 'T'- Signing of agreement</p> <p>2. 75 % of Software Capex Value will be paid during implementation phase and the remaining 25% of Software Capex Value will be paid equally during the O&M phase at</p>	<p>Note:</p> <p>1. 'T'- Signing of agreement</p> <p>2. 75 % of Software Capex Value will be paid during implementation phase and the remaining 25% of Software Capex Value will be paid</p>

		5% per year.	equally during the O&M phase at 5% per year (OR) 100 % of Software Capex Value will be paid post Go-Live on submission of an irrevocable Bank Guarantee from nationalized banks for 25% of the software Capex Value valid for 63 months before the commencement of the O&M phase.
--	--	--------------	---

SD/-

General Manager (Proc)(FAC)