ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

Electronics Corporation of Tamil Nadu Ltd
MINUTES OF PRE BID MEETING
Tender Ref: ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019
Pre Bid Meeting Date and Time :
27-08-2019 AT 3:00 PM

Sub: Providing infrastructure facilities such as site Grading, Parking arrangements, Approach Road, Drain and Rear side
compound wall in Plot No. 9 of ELCOSEZ at sholinganallur, Chennai.

ELCOT

. Mr. K.Murugan, EE

. Mr. N.M. Kumar, Manager (ITPD)

. Mr. P.N.S. Mahesh Babu, AEE

Mrs. S. Vijayakumar D.M (Finance)

Mrs. V. Aruna Devi D.M (F&A)

Mrs. G. Mangayarkarasi D.M (Sect& Legal)
7. Mrs. A. Kiruba Ranjini D.M (ITPD)
Consultant

M/s. CRNarayana Rao Consultants

O U A WD

Bidders

1. M/s. R.K. & Sons, Salem

2. M/s. P.S.K. Engineering Construction & Co.,, Namakkal

3. M/s. V.R Earth Movers & Constructions (P) Ltd., Ekattuthangal
4. M/s. T. Narasimhan Contractor, Chengelpet
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ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

BIDDERS QUERY AND REPLY

Sl. [Clause As per tender Documents Bidders Queries Reply Remarks
No |No./
Page
No.
1 Presence of Batching Plant in|This issue will be decided during
the proposed work area execution of works.
2 Approach Road for execution|common Road at site is Available.This
of work. can be used.
3 Location of Labour Shed|The labour shed inside the campus is
inside the campus. not allowed.Contractor has to make on
his own arrangement out side the
ELCOT premises
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ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

Sl.
No

Clause
No./
Page
No.

As per tender Documents

Bidders Queries

Reply

Remarks

PART -
A16/
67

All works under or in course of
execution executed in pursuance of]
the contract shall at all times be
open and accessible to the
inspection and supervision of the
Employer / Engineer or his
Supervisory Officers, his authorised
assistant in charge of the work. The
Contractor shall at all times, during
the usual working hours and all
other times at which reasonable
notice of the visit of such officers
has been given to the Contractor,
either himself be present to receive
orders and instructions or have a
responsible representative  duly
accredited in writing, present for
that purpose. Orders given to the
Contractor’s agent shall be
considered to have the same value
as if they have been given to the
Contractor himself.

Clarification of  Working
Hours for execution of works

As per Prevailing Tender conditions.
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ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

Sl. [Clause As per tender Documents Bidders Queries Reply Remarks
No |No./
Page
No.
5 |PART - |Installation of Vertical Bored cast in|Techinical specification for|The Technical Specification of Under
E situ RCC piles in all types of soils|Under Reamed Piles. reamed pile is "Installation of Vertical
1/ and socketting in hard rock to a Bored cast in situ RCC under reamed
17&18 |[minimum depth of 1.5m or 2.5 piles of 450mm dia in all types of soils
times the dia of pile which ever is to a minimum depth of 4.00 m with
less , using Ready Mix Concrete of intermediate two Bulb , using Ready
M30 grade, with sulphate resistant Mix Concrete of M30 grade, with
Cement, fine aggregate, 20mm and sulphate resistant Cement, fine
down graded HBGS jelly coarse aggregate, 20mm and down graded
aggregate. The rate includes cost of HBGS jelly coarse aggregate. The rate
reinforcing steel, binding wire, includes cost of reinforcing steel of 8
fabrication, welding charges, nos 16mm dia with 8 mmstirrups at
placing of reinforcement cage in 150 mm c/c tied with binding wire,
bore hole in correct position, cost of fabrication, welding charges, placing
boring to the required depth with of reinforcement cage in bore hole in
Bentonite solution with temprory correct position, cost of boring to the
casing of required length, required depth with Bentonite solution
conveyance of RMC to site and with temprory casing of required
pouring concrete using Tremine length, conveyance of RMC to site and
pipes, conveyance of all materials to pouring concrete using Tremine pipes,
the site including all tools and conveyance of all materials to the site
plants, shifting the plants and including all tools and plants,
equipments from one point to
another, excavation of mud pits for
circulation of Bentonite solution,
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ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

Sl.
No

Clause
No./
Page
No.

As per tender Documents

Bidders Queries

Reply

Remarks

closing the mud pits to original level
and mud removal with initial lead
and lift but including dismandeling
the concrete above the cut off level
etc complete as directed by the
departmental officers including
socketing. The reinforcement cage
should be welded properly for
lifting. The concrete cubes to be
tested as per IS 456-2000.
Acceptance criteria by clause 16.1.

shifting the plants and equipments
from one point to another, excavation
of mud pits for circulation of Bentonite
solution, closing the mud pits to
original level and mud removal with
initial lead and lift but including
dismandeling the concrete above the
cut off level etc complete as directed
by the Engineer -incharge. The
reinforcement cage should be welded
properly for lifting. The concrete cubes
to be tested as per IS 456-2000.
Acceptance criteria by clause 16.1. "

Frequency of testing should be as
per clause 15.2.2. The length of pile
for payment shall be measured up
to natural ground level. The work
should be carried out as per IS
2911. Pile depth should be decided
by the departmental office at site.
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Sl. [Clause As per tender Documents Bidders Queries Reply Remarks
No |No./
Page
No.
450mm dia Pile having longitudinal
main reinforcement of 8 nos.16mm
dia with helical reinforcement at
8mm dia at 200mm c/c with inner
rings of 12mm dia @ 1000mm c/c
with lifting hook of 12mm dia at
required length
6 Clarification for If the|Tentative QTY is given in the BOQ.If
Quantity exceeds over the|Variation arises during execution of
BOQ Quantity. work,obtaining prior approval from
consultant (PMC)/ELCOT
7 Clarification for Dewatering|to be Pumped into the ELCOT(Main
of stagnated water at site in|Entry)Storm water Drain.
the proposed filling area.
8 |PART - |ELCOT is a Developer under SEZ|Clarification for GST|As per Prevailing Tender conditions.
A Act and rules. All supplies made to|Reimbursement
e-tender |ELCOT are Zero rated under IGST.
notice / |Therefore the quoted price to
4 exclude all output taxes on supplies
to ELCOT.

ELCOT, CHENNAI - 35

6 of 7



ELCOT/ ITPD/SHO - SEZ / IT TOWER / ADDL INFRA/2019

Sl. [Clause As per tender Documents Bidders Queries Reply Remarks
No |No./

Page

No.
9 |PART - |ELCOT at its discretion may or may|Time Extension for|Time has been extended as per

A 4.3 (e) [not extend the due date and time|submission of Tender. Corrigendum No. 2

/ 19 for the submission of bids on

account of amendments.
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